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Project No. J-4206 
 

 
RELOCATED MONTEVIDEO ROAD AGREEMENT 

 
 
 THIS RELOCATED MONTEVIDEO ROAD AGREEMENT (the “Agreement”) is 
made this _______ day of _____________, 2010, by and between MONTEVIDEO 
ROCK, LLC, a Maryland limited company, its successors and permitted assigns 
(collectively “Montevideo”) and HOWARD COUNTY, MARYLAND, a body corporate 
and politic (the “County”). 
 

WHEREAS, the County has approved Capital Project J-4206, FY 2007 
Montevideo Road Improvements, which authorizes the funding, design and construction 
of Relocated Montevideo Road, Phase 1, Segments A and B.   
 
 WHEREAS, the County and Montevideo desire to coordinate the design and 
construction of Relocated Montevideo Road, Phase 1, Segments A and B which will 
result in a cost savings to both parties and expedite the completion of Relocated 
Montevideo Road. 
 

WHEREAS, the County will be responsible for the design of Phase 1, Segment A 
(Stations 110+00 to 115+00) and design and construction of Phase 1, Segment B 
(Stations 115+00 to 134+70) and Montevideo will be responsible for the construction of 
Phase 1, Segment A (Stations 110+00 to 115+00). 
 
 WHEREAS, the County Council of Howard County, Maryland adopted Resolution 
Number __________-2010 that authorizes the County to waive the formal competitive 
bidding requirements and to enter into this Agreement with Montevideo for the 
construction of Phase I, Segment A (Stations 110+00 to 115+00). 
 
 NOW, THEREFORE, IN CONSIDERATION of the mutual promises of 
Montevideo and the County set forth herein, and other good and valuable consideration, 
the receipt and sufficiency of which are hereby acknowledged, Montevideo and the 
County agree as follows: 
  

1. Montevideo shall construct Phase 1, Segment A of Relocated Montevideo 
Road from Station 100+00 to Station 115+00 in accordance with the provisions of 
Sections 1 and 2 of the Agreement. 
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2. Montevideo shall select the contractor(s) for the construction of Segment 
A through a solicitation of bids process. The County shall have the right to review and 
approve the proposals received by Montevideo.  Montevideo shall not accept a 
proposal for the construction of Segment A that has not been approved by the County. 

 
3. The funding for the construction of Segment A shall be in accordance 

with the Agreement.  The County shall fund the design and construction of Segment A.  
Montevideo shall obtain all permits necessary to construct Segment A. 

 
4. Montevideo shall submit monthly progress reports with its invoice for work 

related to the construction of Segment A completed each month. The County shall 
have the right to inspect and verify the satisfactory completion of the work reported on 
each report. The County shall reimburse Montevideo for the cost of the satisfactory 
work completed on each invoice. 

 
5. Upon the satisfactory completion of Relocated Montevideo Road, Phase 

1, Segment A, Montevideo and the County agree that all of the terms and conditions 
set forth in the Agreement shall remain in full force and effect until final County 
approval. 

 
6. Montevideo and the County mutually agree to the County’s request that 

the contractor place any excess dirt from the Relocated Montevideo Road and Parcel A 
onto the County’s property (Parcel B) adjacent to the construction, in a location 
designed by the County. The stockpiled dirt will be left in a reasonably attractive 
manner, shaped and stabilized per County Sediment Control inspection standards. 

 
7. Montevideo and the County mutually agree that Montevideo is entitled to 

overhead for offsite construction supervision. Such fee to be mutually agreed upon by 
Montevideo and the Department of Public Works prior to the start of construction. 
 
 8. This Agreement is binding upon and shall inure to the benefit of the 
parties hereto and their respective successors and permitted assigns. 
 
 
 
[Signatures follow on the next page.]  
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 IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 
executed and delivered by its duly authorized signatory or authorized member, under 
seal, on the date first above written. 
 
WITNESS/ATTEST:    MONTEVIDEO ROCK, LLC 

a Maryland limited liability company 
 
       By: PORT CAPITAL CENTER, LLC 
        a Maryland limited liability  
        company, Managing Member 
 
 
_______________________   By: ______________________ (SEAL) 
        Patrick McCuan 

       Managing Member 
 
 

ACCEPTED by the Grantee on this ____ day of _________________, 2010. 
 
ATTEST:      HOWARD COUNTY, MARYLAND 
 
_________________________   By: ______________________ (SEAL) 
Lonnie R. Robbins      Ken Ulman 
Chief Administrative Officer    County Executive 
 
APPROVED:   
 
_________________________ 
James M. Irvin, Director 
Department of Public Works 
 
APPROVED FOR SUFFICIENCY OF FUNDS: 
 
_________________________ 
Sharon F. Greisz, Director 
Department of Finance 
 
APPROVED FOR FORM AND LEGAL SUFFICIENCY 
this _____ day of ____________, 2010. 
 
__________________________ 
Margaret Ann Nolan 
County Solicitor 
 


